NORTH FORK RANCHERIA OF MONO INDIANS OF CALIFORNIA
Request for Proposals
For
Architectural-Engineering Services for the Sierra Mono Museum Expansion and Renovation
Solicitation No.: ICDBG 17-01
Due Date: November 27, 2017

QUESTIONS & ANSWERS
11/8/17

1. The RFP shows a 20 page maximum for submittal. Can those 20 pages be double-sided or is it 20
pages single-sided?

20 pages double-sided will be acceptable

2. As an interested architectural firm, can we tour the museum during the museum hours for both a self
guided tour of the museum and can ask a staff personnel to see the private administrative areas? Or
will there be an official tour with date and time to see the facility for prospective architectural firms?

Interested firms may visit the museum during public hours, please provide credentials to staff
to view the admin areas. Please call to confirm the museum will be open on the date and time of
any proposed visits.

Hours: Tuesday — Saturday: 10am — 3pm
Sierra Mono Museum

33103 Road 228

North Fork, CA 93643

Telephone: 559.877.2115

3. Are there any existing 1970’s drawings of the current building that includes structural, updated
survey/site plan, grading, updated geotechnical report available? Are there any drawings on the dual
HVAC system (only one functioning now) and electrical power plan? Are any of the drawings
scanned?

Original construction drawings are not available. As part of the grant application,
approximate dimensions were taken to prepare the proposed floor plan and site plan provided.
A CAD drawing can be provided to the selected firm, but all dimensions will need to be field
verified for accuracy. Surveying, including topography is currently scheduled to be completed
and will be provided to the selected firm. A foundation investigation will need to be conducted
upon approval of schematic design. The foundation investigation and geotechnical fees will be
paid by the Tribe outside of this contract. No HVAC or electrical plans are available. A
schematic floor plan and site plan is included in the Needs Assessment and Feasibility Study.

4. Have there been any updates to the Needs Assessment and Feasibility Study since September 30,
20067

No, the Needs Assessment and Feasibility Study has not been updated. A Collections
Assessment was conducted in June 2008. Most recently, a Collections Management Assessment
was completed in August 2017. Both of the recent assessments provide some information on
building needs and can be used by the selected firm to confirm facility needs.



5.

10.

11.

12.

Page 13 of RFP: V.2 It’s stated that “ Four (6) copies of the proposal shall be submitted”. Is it (4)
or (6) copies required for submittal?

Six (6) copies.

Page 13 of RFP: V.3 The deadline is noted as Nov 27 Monday at 5 pm and to be sent to a different
address than the Sierra Mono Museum which is closed on Monday. Will North Fork Rancheria of
Mono Indians of California place at 57907 Old Mill Site Court, North fork, CA 93643 be opened on
Monday until 5PM?  Can we FedEX to this address?

The Tribe is the grant recipient and will be overseeing the implementation. Please submit
proposals to the address as stated. The office will be open until 5pm and does received FedEX,
USPS, UPS, etc.

North Fork Rancheria of Mono Indians of California

57907 Old Mill Site Court

North Fork, CA 93643

Attn: Paul Irwin, Executive Housing Director

Solicitation No.: ICDBG 17-01

Please let us know if the project is on tribal land or county land subject to Madera County Review.

The project is on fee land and is subject to the jurisdiction of Madera County for review and
permits.

What previsions will be in place for how the artifacts will be handled during construction and will the
architect have any management responsibilities for relocation and storage of artifacts?

The architect will have no management responsibilities for the relocation and storage of
artifacts. A moving plan is underway, and will be overseen by the Sierra Mono Museum Board
of Directors. The museum will be cleared for the duration of construction.

Will the architect be required to visit site during construction to guard against defects and report to
the tribe? (not clear in paragraph 1.2.5)

Construction Administration will be provided by the Tribe, and site visits during construction
will not be a requirement of this contract. A post completion inspection is required as stated in
111.1.2.6.

The proposal asks for Four (6) copies of the proposal?

Six (6) copies.

Surveying

Surveying is scheduled to be conducted and survey drawings including topo will be provided to
the selected firm.

Environmental Testing



Environmental Testing has been conducted to test for asbestos and lead. Testing results will be
provided to the selected firm to incorporate any remediation cost into the budget estimate.



